9. No timber lot shall be permitted to be removed by the purchaser unless it has been paid for in full, calculated at the rates at which the timber is knocked down to him at the time of sale, excluding the 10 per cent deposit paid for the lot at the time of the sale; and no timber shall be removed from the Depot unless a permit is obtained from the Forest Officer in charge of the Depot. The earnest money will not be adjusted towards the value of timber, until 90 per cent of the purchase money over and above the security deposit has been paid.

10. Timber purchased should be removed as early as possible and in no case should it be allowed to remain longer than 90 days after the dates fixed in clause 7 *supra*. Timber not removed after purchase, will remain in the Depot at the risk of the purchaser from the date of the confirmation of the sale.

11. If the timber is not removed within the time allowed, the same may, after ten days' notice to the purchaser, be sold in public auction and the proceeds will be given to the purchaser after defraying all the expenses in connection with the resale.

12. The deposit of Rs. 200 will remain as security for the due fulfilment of all and every one of the terms of sale, for the breach of any of which by the purchaser, the District Forest Officer shall be entitled to forfeit the deposit in whole or in part and in the event of such forfeiture, the sum so forfeited shall be immediately made good by the purchaser so long as the transaction is not finally closed. The security deposit or the balance thereof, if any, shall be returned to the purchaser after the full value of timber purchased has been paid for and the timber fully removed.

M. MACHAIYA,
District Forest Officer.

ENGINEERING DEPARTMENT.

BANGALORE DIVISION.

FORM OF ADVERTISEMENT.

Dated 5th February 1927.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Bangalore Division, up to 18th February 1927, for restoring the Goraghatta and Apakarnahalli Tank R. No. 308 of Nelamangala and Dodballapur Taluks. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1927.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Bangalore, between the hours of 11 A.M. to 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed:—

Description of work	Unit of work	Rate per unit

4. Each tender must be accompanied by a deposit of Rs. 300 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for restoring Goraghatta and Apakarnahalli Village Tank R. No. 308, Nelamangala and Dodballapur Taluks, in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract estimate for restoring the Goraghatta and Apakarnahalli Village Tank R. No. 308 of Nelamangala and Dodballapur Taluks, Bangalore District.

Items of work	Per	Quantity
BUND.		
Earthwork to bund with watering and tamping	C.yd.s	11084
Turfing	S.yds.	9193
New stone work	C.yds.	685
Old stone work resetting revetment here and there ..	Lump sum	...
New grade stones with chiseling figures painting and fixing with bed slab.	Each	27
Index stones	,,	27
B. M. stones	,,	2
Gauge stones	,,	1
Regtd. No. and date stones	,,	2
Survey and constructive detail stone	,,	1
Gravel backing	C.yds.	433
Earthwork excavation for draft clearing for apron and using the same to bund including watering and tamping.	,,	433
SLUICE.		
Examining and repairing the sluice	Each	2
RIGHT WEIR.		
New stone work resetting revetment	Each	3
Earthwork excavation	C.yds.	157
Burnt brick in surki mortar	C.ft.	502
Burnt stone slabs roughly dressed	S.ft.	445
Surki mortar concrete	C.ft.	292
Plastering with surki mortar	Sqr.	7·81
LEFT WEIR.		
Burnt brick in surki mortar	C.ft.	48
Surki mortar concrete	,,	18
Removing and relaying slabs on mortar bed	S.ft.	80
Plastering with surki mortar	Sqr.	1·44
AQUEDUCT.		
Earthwork excavation	C.yds.	12
Burnt brick in surki mortar	C.ft.	180
Brick concrete in surki mortar for the bed of aqueduct ...	,,	20
Burnt stone slabs roughly dressed	S.ft.	342
Surki mortar concrete	C.ft.	48
Rough stone in surki mortar	,,	168
Plastering with surki mortar	Sqr.	3·94
FEEDER CHANNEL.		
Earthwork excavation feeder channel, and forming the bank ...	C.yds.	208

R. W. SCALDWELL,
Executive Engineer.

UPPER CHANNELS DIVISION, YEDATORE.

Abstract Notification dated 22nd January 1927.

"Attention is invited to the notification of the 22nd January 1927, published in the *Mysore Gazette* of the part VI, Pages 103 to 109, calling for tenders for the different works connected with the construction of Yedatore New Town."

Dated 30th January 1927.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Upper Channels Division, up to 2 P.M. of 15th February 1927, for

(i) Constructing Utsavagudi for Sreeramadevaru and Narayanaswami and (ii) Constructing Anjaneya temples at Yedatore New Town. Approximate estimates of quantities are given below. These quantities are not guaranteed. The work should be completed by the end of June 1928.

2. The plans, detailed estimates and conditions may be seen at the Executive Engineer's Office at Yedatore, between the hours of 11 A.M. and 5 P.M. on office working days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by statements in the form given below, showing the rates at which the different items specified will be executed.

Serial No.	Description of work	Unit of work	Rate per unit

4. Each tender must be accompanied by a deposit of (1) Rs. 250 and (2) Rs. 50, respectively in cash or Government Promissory Notes, as earnest money, and be superscribed as tender for (1) Constructing Utsavagudi for Sriramadevaru and Narayanaswami or (2) Constructing Anjaneya temple as the case may be, in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitors will be required to execute the usual contract bond, in default of which the tender will be considered cancelled and the earnest moneys will be forfeited.

7. The name of the successful competitor in each case, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders the earnest money on rejected tenders will be returned.

9. The present Narayanaswami temple and Anjaneya temple at Yedatore are to be dismantled and with the materials similar buildings are to be constructed at Yedatore New Town in the first case. The buildings at Yedatore may be examined.

Constructing Utsavagudi for the Sreerama Devaru and Narayanaswami temples at New Yedatore Town.

No.	Item of work	Unit	Quantity
	I. MAIN BUILDING.		
1	Earthwork excavation and filling basement ...	C.yds.	70
2	Filling concrete for foundation	C.ft.	159
3	Rough stone in mortar, filling in foundation, etc. ...	,,	314
4	Basement stone in mortar	,,	630
5	Front portico erecting stone pillars, $8\frac{1}{2}' \times 1\frac{1}{2}' \times 1\frac{1}{2}'$ ...	No.	4
6	Erecting of stone pillars, $6' \times 1\frac{1}{4}' \times 1\frac{1}{4}'$ in the main building	,,	26
7	Capitals $2' \times 2' \times 1\frac{1}{2}'$	,,	30
8	Fixing stone beams, $9' \times 1' \times 1\frac{1}{6}'$ ...	,,	48
9	Fixing covering slabs including cement pointing ...	S.ft.	1,491
10	Fixing Lovey slabs for front portico, 3 sides ...	,,	75
11	Fixing slabs at ground and basement level ...	,,	527
12	Slabbed walls between pillars including cement pointing	,,	965
13	Burnt stone in mud	C.ft.	127
14	Fixing the door heavy frames of stone	No.	5
15	Jelly concrete over the covering slab of the roof ...	C.ft.	600
16	Chunam plastering	Sqrs.	13·01
17	Flooring Vajragure with 4" thick concrete and plastering	,,	7·44

No.	Item of work	Unit	Quantity
18	Slabbed flooring with 3" concrete and cement pointing with old slabs.	Sqrs.	1·96
19	Parapet walls of 2½' height including cornice with ornamental work alround.	R.ft.	160
20	Constructing Gopuram, over Garbhagudi (as per design) ...	No.	1
21	Clearing site and levelling ground ...	...	Lumpsum.
22	Constructing platforms, carrying the Vigrahams and fixing the same	...	do
23	Preparing and fixing new doors, ...	S.ft.	58
24	Fixing old doors	,,	19
	II. KITCHEN AND STORE ROOM.		
1	Earthwork excavation and foundation	Cyds.	20
2	Concrete in mortar	Cft.	220
3	Burnt brick in mud	,,	1,093
4	Burnt stone slabs (using old stone available) including conveying from Yedatore old town.	Sft.	93
5	Honney wood wrought and put up	Cft.	42·00
6	Roofing with 1st class Mangalore tiles on teak reepers 2" x 1".	Sqrs.	6·30
7	Ridge tiles set in mortar	R.ft.	35
8	Honne wood battened door	Sft.	18
9	do plain windows with bars and wire gauge ...	,,	48
10	Chunam plastering	Sqrs.	14·82
11	White washing	,,	14·82
12	Flooring concrete with plastering	...	3·00
13	Putting hearth	...	Lump sum
14	Providing pestle and mortar stone and grinding stone ...	...	do
15	Clearing site and levelling ground	....	do
	III. COMPOUND WALL.		
1	Earthwork excavating and foundation	...	91
2	Concrete in mortar	C.ft.	979
3	Burnt brick in mud	,,	4,131
4	Plastering with chunam	Sqrs.	56·08
5	Constructing ornamental parapet wall including cornice, plastering, etc., complete 2'.	R.ft.	392
6	Fixing old door	S.ft.	23
7	Preparing figures in the cornice of the compound wall with brick and mortar.	Lump sum.	
	IV. DISMANTLING THE ABOVE AT OLD YEDATORE TOWN AND CONVEYING THE MATERIALS TO YEDATORE NEW TOWN.		
1	Dismantling brick work	C.ft.	898
2	Dismantling concrete on top of covering slabs ...	,,	975
3	Removing covering slabs	S.ft.	1,566
4	Removing stone beams 9' × 1½' × 1'	No.	48
5	Removing capitals and pillars 2' × 2' × 1¼'	,,	30
6	Removing small pillars 4' × (1¼' × 1¼') × 6'	,,	26
7	Removing big pillars 1½' × 1½' × 8½'	...	4
8	Removing wall slabs between pillars	S.ft.	965
9	Removing basement slabs	,,	527
	V. CONVEYING DISMANTLED AND USEFUL MATERIALS TO YEDATORE NEW TOWN.		
1	Conveying slabs	S.ft.	30·61
2	Do beams	No.	48
3	Do pillars	,,	4
4	Do do	Small	26
5	Do capitals	...	30

No.	Item of work	Unit	Quantity
	VI. Constructing a Portico and Anjaneya Temple.		
1	Earthwork excavating foundation ...	C.yds.	9
2	Filling concrete in foundation	C.ft.	99
3	Rough stone in mortar foundation	"	113
4	Size stone in mud	"	280
5	Teakwood work, labour charges only for fixing including wood oiling.	"	9·2
6	Pakka terrace roofing with chunam plastering (Portico) with 2 courses flat tiles, etc.	Sqrs.	·81
7	Teakwood door fixing charges	S.ft.	56
8	Covering slabs for Anjaneya temple (fixing charges only)	"	56½
9	3" concrete and chunam plastering over the roof ...	C.ft.	56½
10	Ornamental parapet over the portico and Anjaneya temple for a height of 1½'.	R.ft.	31½
11	Slabbed flooring with 3" concrete and cement pointing ...	Sqrs.	1·02
12	Erecting stone pillars (old) for portico (7¼'×2'×1') ...	No.	2
13	Fixing old beams on stone pillars for stone portico ...	Lump sum.	
14	Fixing stone pillars 1'×1'×1'	No.	2
15	Coping over beam 6" thick	R.ft.	10
16	Clearing site and levelling ground	Lump sum.	
17	Cement pointing to walls	Sqrs.	3·75
	VII. Dismantling and Conveying the required materials from Yedatore Town.		
1	Dismantling terrace as per roofing	Sqrs.	81
2	Removing and conveying stone pillars	No.	4
3	Removing one heavy door and conveying to site ...	Lump sum.	
4	Conveying the available flooring slabs	S.ft.	200
	viii. Special saffoling charges and platform	Sqrs.	...
	ix. Constructing a masonery cistern in the compound wall of the temple as per plan.	Lump sum.	
	Constructing an Anjaneya temple at Yedatore New Town.		
	i. Main Buildings.		
1	Earthwork excavating foundation and filling in basement	C.yds.	13
2	Concrete in mortar	C.ft.	208
3	Rough stone in mortar	"	315
4	Stone in mortar	"	131
5	Fixing slabs old (6" to 8") including pointing ...	S.ft.	226
6	Fixing steps	"	12
7	Erection of stone pillars (1¼'×1'×6¼')	No.	10
8	Do capitals (2'×2'×1')	"	10
9	Do beams	"	11
10	Covering slab for the roof including cement pointing ...	S.ft.	251
11	Fixing lovy slabs	"	33
12	Slabbed wall between pillars	"	66
13	Extra cost for fixing heavy door frames of stone ...	Lump sum.	
14	Burnt stone in mud	C.ft.	280
15	Pointing with cement mortar	Sqrs.	4·48
16	Jelly concrete over the covering slabs of roof ...	C.ft.	140
17	Chunam plastering	Sqrs.	1·86
18	Flooring with old slabs over 3" concrete bed and cement pointing.	S.ft.	35
19	Flooring with Vajragara and plastering front ankanam ...	Sqrs.	0·90
20	Constructing parapet wall at top including cornice 2' ...	R.ft.	63
21	Constructing platform in Garbankanam, carrying and fixing Vigrabam.	Lump sum.	
22	Fixing old door	S.ft.	15

No.	Item of work	Unit	Quantity
23	Clearing site and levelling ground	Lump sum	
24	Constructing Gopuram as per plan	Lump sum	
	ii. DISMANTLING THE EXISTING ANJANEYA TEMPLE AT YEDATORE OLD TOWN.		
1	Dismantling brick work	C.ft.	378
2	Removing concrete at top of covering slab	,,	489
3	Removing and conveying slabs as per estimate for construction.	S.ft.	226
4	Removing lovy slabs	,,	33
5	Removing beams	No.	11
6	Removing capitals	,,	10
7	Removing pillars as per item	,,	10
8	Removing basement top and bottom slab as per item No. 5 of construction estimate.	S.ft.	226
9	Removing wall slab as per item No. 10 of construction estimate.	,,	66
10	Removing steps as per item No. 6 of construction estimate.	,,	12
	iii. CONVEYING THE DISMANTLED AND USEFUL MATERIALS TO YEDATORE NEW TOWN.		
1	Conveying slabs	S.ft.	337
2	Do beams	No.	11
3	Do Capitals	,,	10
4	Do Pillars	,,	10

N. SUBBA RAO,
Executive Engineer.

MISCELLANEOUS DEPARTMENTS.

OFFICE OF THE RESIDENCY SURGEON, CIVIL AND MILITARY STATION, BANGALORE.

Notice dated 22nd January 1927.

Notice is hereby given that sealed tenders will be received up to 12 noon on Monday the 21st February 1927, by the Residency Surgeon, Bangalore, for the supply by contract, of all articles of diet, etc., required for the use of the Bowring and Lady Curzon Civil Hospitals and Dispensaries, Isolation Hospital and Hajee Sir Ismail Sait's Gosha Hospital, Bangalore, from 1st April 1927 to 31st March 1928.

Form of Tenders (which also contains the specifications and conditions on which tenders will be considered and contracts let) can be had at the Office of the Residency Surgeon, Bowring Civil Hospital, Bangalore, on any day except Sundays between 8 A.M. and 12 noon.

Each tender must be accompanied by a deposit (Government Promissory Notes or Bank Receipts) as earnest money of the amount noted against each group. When several groups are tendered for, one Bank Receipt for the total amount of earnest money will be received. This earnest money will be returned to unsuccessful tenderers immediately and to the others as soon as they have lodged the security mentioned in para 9 of the tender form. No cash will be received. In default of such deposit the tender will be rejected.

Notice G. 7792—P. & S. 38-26-3, dated 24th January 1927.

Notice is hereby given that sealed tenders will be received up to 12 noon, on Monday the 21st February 1927, by the Residency Surgeon, Bangalore, for the supply by contract of all articles of diet, etc., required for the use of the Bowring and Lady Curzon Civil Hospitals and Dispensaries, Isolation Hospital and Hajee Sir Ismail Sait's Gosha Hospital, Bangalore, from 1st April 1927 to 31st March 1928.

Form of tenders (which also contains the specifications and conditions on which tenders will be considered and contracts let) can be had at the office of the Residency Surgeon, Bowring Civil Hospital, Bangalore, on any day except Sundays between 8 A.M. and 12 noon.